STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 11

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

11/19/02
05- 0H5004

05- MON- 101-41. 6/42.0

Bl D

SUMMARY

I'N MONTEREY COUNTY NEAR KI NG CI TY
FROM SALI NAS RI VER BRIDGE TO 0.7 KM

NORTH CF JOLON ROAD UNDERCROSSI NG

GRI ND CONCRETE PAVEMENT

FUND TOTAL HMLA
ENG NEERS EST 208, 000. 00
RAS
Bl D TOTAL Bl DDER | D
224, 260. 00 2
231, 983. 50 1
238, 238. 00 6
289, 800. 00 4
311, 137.50 5

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

AMOUNT OVER 16, 260. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1

11/ 20/ 02
CONTRACT CODE ' |
18 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

30

PERCENT OVER EST 7.82

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

MADONNA CONSTRUCTI ON COVPANY

P O BOX 3910
SAN LU S OBl SPO CA 93403

R BURKE CCORPORATI ON

P O BOX 957
SAN LU S OBI SPO CA 93406- 0957

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

AVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

FAX

FAX

FAX

FAX

FAX

805 543-0300
00065547
805 543-0300

805 543-8568
00264193
805 543-2521

831 724-1011
00000089
831 768-4021

831 768-2700
00000022
831 768-2711

707 746-8028
00526319
707 746-0936

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



05- 0H5004
05- MON- 101
11/ 19/ 02

326, 635. 00

3

THE DON CHAPI N CO I NC

440 CRAZY HORSE ROAD
SALI NAS CA 93907

Bl D245
PAGE 2
11/ 20/ 02

831 663-4273 CC PREF CLAI MED

00406512
FAX 831 663-0705



05- 0H5004
05- MON- 101
11/ 19/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
11/ 20/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AUSTI N ENTERPRI SES
BAKERSFI ELD CA

WORKS STRI PI NG AND MARKI NG
WEST COVI NA CA

| TEM 13

| TEMS 14 THRU 18



05- 0H5004
05- MON- 101
11/ 19/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

11/ 20/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

WORKS STRI PI NG AND MARKI NG
WEST COVI NA CA

Bl DDER | D NAME AND ADDRESS

GRI ND EXI STI NG PORTLAND CEMENT CONCRETE PAVEMENT

PAVEMENT MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 AUSTI N ENTERPRI SES PORTLAND CEMENT CONCRETE GRI NDI NG
BAKERSFI ELD CA
WORKS STRI PI NG AND MARKI NG STRI PI NG
WEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AUSTI N ENTERPRI SES CONCRETE GRI NDI NG

BAKERSFI ELD CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STRI PI NG

PORTABLE CHANGEABLE MESSAGE SI GNS

CONSTRUCTI ON AREA SI GNS



05- 0H5004 Bl D245

05- MON- 101 PAGE 5

11/ 19/ 02 11/ 20/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA

PAVEX CONSTRUCTI ON DI VI SI ON ASPHALT CONCRETE AND M LLI NG
WATSONVI LLE CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY PLACE SHOULDER BACKI NG
LI NCOLN CA
AUSTI N ENTERPRI SES GRI ND EXI STI NG CONCRETE PAVEMENT
BAKERSFI ELD CA
BAYWOCD ENI VI RONVENTAL WATER PCOLLUTI ON CONTRCL PLAN
SAN RAFAEL CA
BOBBI E MACK GRI NDI NG COLD PLANE ASPHALT CONCRETE
VI SALI A CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
WORKS STRI PI NG AND MARKI NG SERVI CE STRI PI NG AND MARKERS

VEEST COVI NA CA



05- 0H5004 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
11/ 19/ 02 11/ 20/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 5, 000. 00* 5, 000. 00
6 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVENENT MR 5, 580 5. 00 27, 900. 00
(30 MV MAXI MUM)
7 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVENENT MR 25 5.00 125. 00
(60 MV MAXI MUM)
8 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 160 39. 00 6, 240. 00
9 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1.2 1, 000. 00 1, 200. 00
10 390160 ASPHALT CONCRETE ( TYPE B) TONN 710 70. 00 49, 700. 00
11 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 3.6 1, 000. 00 3, 600. 00
12 401108 REPLACE CONCRETE PAVEMENT VB 65 500. 00 32, 500. 00
(RAPI D STRENGTH CONCRETE)
13 (S) 420201 GRI ND EXI STI NG CONCRETE MR 8, 230 6. 00 49, 380. 00
PAVEMENT
14 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 15 55. 00 825. 00
15 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 3, 350 1.70 5, 695. 00
16 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 150 1.10 1, 265. 00
(BROKEN 10.98 M - 3.66 M
17 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 320 3.00 960. 00
18 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 170 11. 00 1, 870. 00

TOTAL 224, 260. 00



| TEM
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05- 0H5004
05- MON- 101
11/ 19/ 02

231, 983. 50

SUMMARY

OF

REMA

238, 238. 00

FOURTH
Bl D AMOUNT

1, 000. 00* 1000
3, 400. 00* 3400
1, 956. 00* 1956
67, 731. 50* 67731
4, 000. 00* 4000
3. 00 16740
6. 00 150
35. 00 5600
1, 500. 00 1800
65. 00 46150
900. 00 3240
1, 300. 00 84500
5.50 45265
43. 00 645.
1.60 5360
1.00 1150
1.75 560
3.25 552
289, 800. 00

Bl D245
PAGE 7
11/ 20/ 02
FI FTH
Bl D AMOUNT
1, 500. 00* 1500
4,000. 00* 4000
5, 000. 00* 5000
30, 000. 00* 30000
10, 000. 00* 10000
3. 00 16740
6. 00 150
50. 00 8000
2, 000. 00 2400
70. 00 49700
1, 000. 00 3600
1, 250. 00 81250
11.00 90530
43. 00 645.
1.60 5360
1.00 1150
1.75 560
3.25 552
311, 137.50



05- 0H5004 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
11/ 19/ 02 11/ 20/ 02
| TEM SI XTH
Bl D AMOUNT
1 2, 000. 00* 2000. 00
2 3, 000. 00~ 3000. 00
3 2, 000. 00* 2000. 00
4 35, 000. 00* 35000. 00
5 3, 000. 00* 3000. 00
6 4.25 23715. 00
7 6. 00 150. 00
8 75. 00 12000. 00
9 1, 600. 00 1920. 00
10 95. 00 67450. 00
11 1, 200. 00 4320. 00
12 1, 600. 00 104000. 00
13 7.00 57610. 00
14 60. 00 900. 00
15 1.60 5360. 00
16 1.20 1380. 00
17 3.00 960. 00
18 11. 00 1870. 00
TOT 326, 635. 00



